Appendix D

)Quantity

0

Item Unit Price Cost
Channel Excavation (spread) cYy 128400 $5.00 $642,000.00
Backslope Drains (24" CMP) EA 8 $5,000.00 $40,000.00
(Max interval 800" - each bank)
Bridge Improvement/Replacement SF 0 $120.00 $0.00
Pipeline Relocation EA 0 $150,000.00 $0.00
Seeding/Mulching/Fertilizing - AC 16 $1,200.00 $19,200.00
Miscellaneous Costs: EA 1 $150,000.00 $150,000.00

Unit Quantity

Hnde

Item Quantity Unit Price Cost
Channel Excavation (load & haul) cYy 6900 $7.00 $48,300.00
Backslope Drains (24" CMP) EA 10 $5,000.00 $50,000.00
(Max interval 800’ - each bank)
Bridge Improvement/Replacement SF 3200 $120.00 $384,000.00
Pipeline Relocation EA 0 $150,000.00 $0.00
Seeding/Mulching/Fertilizing AC 10 $1,200.00 $12,000.00
Miscellaneous Costs: EA 0 $0.00 - $0.00

Item Unit Price Cost
Channel Excavation (spread) cY 25500 $5.00 $127,500.00
Backslope Drains (24" CMP) EA 14 $5,000.00 $70,000.00
(Max interval 800 - each bank)
Bridge Improvement/Replacement SF 0 $120.00 $0.00
Pipeline Relocation EA 1 $150,000.00 $150,000.00
Seeding/Mulching/Fertilizing AC 20 $1,200.00 $24,000.00
Miscellaneous Costs: EA 0 $0.00 $0.00
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Quantity Unit Price

Channel Excavation (spread) cY 145400 $5.00 $727,000.00
Backslope Drains (24" CMP) EA 18 $5,000.00 $90,000.00
{Max interval 800' - each bank)

Bridge Improvement/Replacement SF 0 $120.00 $0.00
Pipeline Relocation EA 1 $150,000.00 $150,000.00
Seeding/Mulching/Fertilizing AC 31 $1,200.00 $37,200.00
Miscellaneous Costs: EA [¢} $0.00 $0.00

Cost
Channel Excavation (spread) cY 40400 $5.00 $202,000.00
Backslope Drains (24" CMP) EA 14 $5,000.00 $70,000.00
(Max interval 800" - each bank)
Bridge Improvement/Replacement SF 0 $120.00 $0.00
Pipeline Relocation EA 0 $150,000.00 $0.00
Seeding/Mulching/Fertilizing AC 18 © $1,200.00 $21,600.00
Miscellaneous Costs: EA 1 $5,000.00 $5,000.00

ve old timber walkwa

Item Quantity Unit Price
Seeding/Mulching/Fertilizing AC 1 $1,500.00 $0.00

Miscellaneous Costs:

Enlarge Vicksburg Diversion Weir LS 1 $8,400.00 $0.00
Lower and Rebuild 200 LF Kitty

Hollow Lake Park Road LS 1 $32,000.00 $0.00
Kitty Hollow Lake Outfall & Levee

Improvements* LS 1 $200,000.00
TOTAL for i ’ . ’

* Based on Jones & Carter report referenced in study. Levee improvement costs taken from J&C
report and added to outfall improvements estimate by Dodson.
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Section

item 1 2 3 4 5 KHL TOTAL
Construction Cost $851,200| $494,300| $371,500| $1,004,200| $298,600 $0 $3,019,800
Engineering Cost
10% $85,120 $49,430 $37,150 $100,420 $29,860 $0 $301,980
Contingency Estimate
20% $170,240 $98,860 $74,300 $200,840 $59,720 $0 $603,960
Construction Total $1,106,560 $642,590 $482,950| $1,305,460 $388,180 $0 $3,925,740
R-O-W Acquisition* $0 $0| $577,170| $1,241,460] $740,520 30 $2,559,150
TOTALS $1,106,560| $642,590| $1,060,120| $2,546,920| $1,128,700
*R-O-W Estimated at $2.50 per square foot
Right of Way needed 0 o} 5.3 114 6.8 0




Item

Appendix D

Quantity

ctio)

Erosion protection at BRA Canal and LPC Channel

Channel Excavation (spread) CcY 1500 $5.00 $7,500.00
Fill Placement and Compaction cY 6900 $4.00 $27,600.00
Backslope Drains (24" CMP) EA 6 $5,000.00 $30,000.00
(Max interval 800" - each bank)

Bridge Improvement/Replacement SF 0 $120.00 $0.00
Pipeline Relocation EA 0 $150,000.00 $0.00
Seeding/Mulching/Fertilizing AC 4.5 $1,200.00 $5,400.00
Miscellaneous Costs: EA 1 $25,000.00 $25,000.00
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Section** Existing ROW | Ultimate ROW Length .Additional Area

Feet Feet Feet Feet Acres
KHL to Watts Plantation 180 180 0 11000 0.0
Watts Plantation to LP Div 170 170 0 11500 0.0
LP Diversion Channel 0 100 100 1500 3.4
LP Channel to McKeever 150 200 50 350 0.4
McKeever - Sienna 200 200 0 1000 0.0

* R-O-W widths and areas calculated are approximate and should be used for planning purposes only.

** Section stations are taken from LAN study. Right-of-way is recommended even where no channel
improvements are proposed.

***Dedicated to Missouri City according to LAN study.
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Item 1 TOTAL

Construction Cost $95,500 $95,500
Engineering cost

10% $9,550 $9,550
Contingency Estimate

20% $19,100 $19,100
Construction Total $124,150 $124,150
R-O-W Acquisition* $418,750
TOTALS 542,960

*R-0O-W Estimated at $2.50 per square foot for project
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